

PUNJAB & SIND BANK
HO INFORMATION TECHNOLOGY DEPARTMENT

Details of Tenders/Contracts Concluded	Month: December 2009	Tender No.PSB/IT-UPS/2009-10/03
--	----------------------	---------------------------------

S.No	Column	Details
01	Tender No.	PSB/IT-UPS/2009-10/03
02	Item/Nature of Work	Empanelment of Vendors for UPS Systems
03	Mode of Tender Enquiry	Open Tender
04	Date of Publication of NIT	18.09.2009
05	Type of bidding(single/two-bid system)	Two Bid System
06	Last date of receipt of tender	22.10.2009
07	Nos. of tenders received	08
08	Nos. and names of parties qualified after technical evaluation	02 (1.M/S Tritronics, 2. M/S Numeric Power Systems)
09	Nos. and names of parties not qualified after technical evaluation	06 .(1.M/S Electrowaves, 2.M/S Consul Consolidated,3. M/S Techser, 4.M/S NGBPS, Offcom.5. Systems and M/S Hi-Rel)
10	Whether contract awarded to lowest tenderer/evaluated L1	This tender was for empanelment of vendors for one year. L-1 rates got matched as stipulated in tender document and panel was finalised. Contract is under process.
11	Contract No. & Date	Under Process
12	Name of contractor	M/S Tritronics India Pvt Ltd., M/S Numeric Power Systems
13	Value of contract	NA (Empanelment)
14	Date / Schedule of payment	As per terms of agreement
15	If the payment is not released, the reasons for not releasing the same	N.A.
16	Scheduled date of completion of supplies	Empanelment for one year (01.12.2009-30.11.2010)

Tenders pending completion/finalisation:

- 1.Actual date of start of work___01.12.2009
- 2.Actual date of completion___30.11.2010
- 3.Reason for delays, if any____N.A.